STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 01/ 04/ 07 I'N SAN DI EGO COUNTY | N SAN DI EGO 01/ 08/ 07
CONTRACT NUMBER 11- 280304 AT THE OTAY MESA NORTHBOUND CARGO CONTRACT CODE 'E '
LOCATI ON 11-SD-905-11.9/11.9 BORDER CROSSI NG 44 CONTRACT | TEMS
MODI FY AND W DEN CONNECTOR FEDERAL Al D HPD-A905-(017)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%

PROPGOSALS | SSUED 16 FUND TOTAL HB4N 0 TOTAL NUMBER OF WORKI NG DAYS 100
NUMBER OF Bl DDERS 5 ENG NEERS EST 791, 310. 00 AMOUNT UNDER 93, 737. 00 PERCENT UNDER EST 11. 85
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 697, 573. 00 3 DALEY CORPORATI ON 858 642- 7500
00749995
5370 EASTGATE MALL FAX 858 642-9269
SAN DI EGO CA 92121
2 711, 063. 00 4 HAZARD CONSTRUCTI ON COVPANY 858 587-3600
00750542
P O BOX 229000 FAX 858 453-6034
SAN DI EGO CA 92192-9000
3 791, 500. 00 1 3 D ENTERPRI SES | NCORPORATED 858 272-3191
00621125
2180 GARNET STE 2C FAX 858 272-6089
SAN DI EGO CA 92109
4 800, 845. 00 5 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAI SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
5 888, 170. 00 2 ZONDI ROS CORPORATI ON 760 510-6747
00766708
1833 DI AMOND ST STE 102 FAX 760 510-6827

SAN MARCCS CA 92078



11- 280304
11-SD-905-1
01/ 04/ 07

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 2
01/ 08/ 07

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACME SAFETY AND SUPPLY
SAN DI EGO CA

AREA WEST FENCE
LAKESI DE CA

CONSTRUCTI ON AREA SI GNS

CHAI'N LI NK FENCE

BAYWOOD ENVI RONVENTAL SERVI CE LEAD COVPLI ANCE PLAN AND WATER POLLUTI ON CONTROL PROGRAM

FAI RFAX CA

L S| ROAD MARKI NG
EL CAJON CA

MOCRE ELECTRI CAL
CORONA CA

PENHALL COVPANY
SAN DI EGO CA

STRI PI NG

MODI FY LI GHTI NG

SEAL JO NTS AND SAWCUTTI NG



11- 280304
11-SD-905-1

01/ 04/ 07

Bl DDER | D NAME AND ADDRESS

UMMARY

L

ST

OF
OF

REMA/

NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PACE 3
01/ 08/ 07

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AREA WEST FENCE COVPANY
LAKESI DE CA

L S| ROAD MARKI NG
EL CAJON CA

PENHALL COVPANY
SAN DI EGO CA

RODNEY LUDW G
SAN DI EGO CA

SELECT ELECTRI C
SPRI NG VALLEY CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

STRI PI NG AND SI GNS

SAW AND SEAL JO NT

MASONRY BLOCK WALL

MODI FY LI GHTI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AREA VEST FENCE COVPANY
LAKESI DE CA

L S| ROAD MARKI NG
EL CAJON CA

STATEW DE SAFETY AND SI GNS | NC

POMY CA

THOVAS AND PRATT
EL SOBRANTE CA

FENCI NG

SI GN AND STRI PI NG

CONSTRUCTI ON AREA SI GNS

LEAD COVPLI ANCE PLAN



11- 280304
11-SD-905-1
01/ 04/ 07

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

01/ 08/ 07
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AREA WEST FENCE
LAKESI DE CA

CALI FORNI A TRAFFI C MAI NTENANCE

BURBANK CA

MOCRE ELECTRI C
CORONA CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

STRI PI NG

LI GHTI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AREA WEST FENCE
LAKESI DE CA

L S| ROAD MARKI NG
EL CAJON CA

MOORE ELECTRI CAL
463 N SM TH AVE
CORONA CA

PENHALL COVPANY
5775 EASTGATE MALL
SAN DI EGO CA

FENCI NG

STRI PI NG AND MARKI NG

MODI FY LI GHTI NG

SAWCUT AND SEALI NG



11- 280304 Bl D245

11- SD- 905- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

01/ 04/ 07 01/ 08/ 07

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 300 12.00 3, 600. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 440. 00 1, 440. 00

PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 800. 00 800. 00
4 074028 TEMPORARY FI BER ROLL M 24 26. 00 624. 00
5 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 7 650. 00 4, 550. 00
6 074041 STREET SVEEPI NG LS LUMP SUM 10, 500. 00 10, 500. 00
7 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 3, 800. 00 3, 800. 00
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 700. 00 1, 700. 00
9 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 5 50. 00 250. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 9, 400. 00 18, 800. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 230 73.00 16, 790. 00
12 010895 TRAFFI C PLASTI C DRUM EA 6 50. 00 300. 00
13 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 4 600. 00 2, 400. 00
14 150608 REMOVE CHAI N LI NK FENCE M 130 44.00 5, 720. 00
15 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 140 29. 00 4, 060. 00
16 (S) 150710 REMOVE TRAFFI C STRI PE M 790 2.60 2, 054. 00
17 (F) 150722 REMOVE PAVEMENT MARKER EA 130 1.70 221. 00
18 152320 RESET ROADSI DE SI GN EA 1 165. 00 165. 00
19 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 150 23.00 3, 450. 00
20 152390 RELOCATE ROADSI DE SI GN EA 1 165. 00 165. 00
21 153210 REMOVE CONCRETE VB 150 195. 00 29, 250. 00
22 153214 REMOVE CONCRETE CURB M 120 16. 00 1, 920. 00
23 160120 REMOVE TREE EA 6 990. 00 5, 940. 00
24 190101 ROADWAY EXCAVATI ON VB 600 57. 00 34, 200. 00
25 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 5, 800. 00 5, 800. 00
26 010896 REMOVE EXI STI NG | RRI GATI ON FAC! LI TI ES LS LUMP SUM 1, 800. 00 1, 800. 00
27 260201 CLASS 2 AGGREGATE BASE VB 250 190. 00 47, 500. 00
28 390102 ASPHALT CONCRETE ( TYPE A) TONN 60 124. 00 7, 440. 00
29 390108 ASPHALT CONCRETE BASE (TYPE A) TONN 200 190. 00 38, 000. 00
30 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 230 18. 00 4,140. 00
AREA)

31 401000 CONCRETE PAVENMENT VB 200 780. 00 156, 000. 00
32 404092 SEAL PAVEMENT JO NT M 80 40. 00 3, 200. 00
33 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 180 52. 00 9, 360. 00
34 (F) 510530 M NOR CONCRETE (WALL) MB 40 1, 050. 00 42, 000. 00
35 (SF) 010897 WALL ( MASONRY BLOCK) M2 290 210. 00 60, 900. 00
36 731501 M NOR CONCRETE ( CURB) VB 38 950. 00 36, 100. 00



11- 280304 Bl D245

11-SD-905-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
01/ 04/ 07 01/ 08/ 07
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 (S) 800427 CHAI'N LI NK FENCE ( TYPE CL-3.0) M 60 121. 00 7, 260. 00
38 833080 CONCRETE BARRI ER ( TYPE K) M 36 135. 00 4, 860. 00
39 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 300 2.05 2,665. 00
40 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 630 1.70 1,071.00
(BROKEN 10.98 M- 3.66 M
41 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 180 4.00 720. 00
42 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 43 6. 00 258. 00
43 (S) 861503 MODI FY LI GHTI NG LS LUWP SUM 26, 800. 00 26, 800. 00
44 999990 MOBI LI ZATI ON LS LUMP SUM 89, 000. 00 89, 000. 00



11- 280304 Bl D245

11-SD-905-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
01/ 04/ 07 01/ 08/ 07
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 11.00 3300. 00 10. 00 3000. 00 30. 00 9000. 00 7.00 2100. 00

2 1, 300. 00 1300. 00 5, 000. 00 5000. 00 4,000. 00 4000. 00 2,000. 00 2000. 00

3 8, 000. 00 8000. 00 8, 000. 00 8000. 00 10, 000. 00 10000. 00 5, 000. 00 5000. 00

4 17. 00 408. 00 20. 00 480. 00 20. 00 480. 00 10. 00 240. 00

5 380. 00 2660. 00 200. 00 1400. 00 500. 00 3500. 00 1, 000. 00 7000. 00

6 25, 000. 00 25000. 00 9, 000. 00 9000. 00 40, 000. 00 40000. 00 5, 000. 00 5000. 00

7 2,900. 00 2900. 00 7, 000. 00 7000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00

8 2, 000. 00 2000. 00 8, 000. 00 8000. 00 3, 000. 00 3000. 00 2, 000. 00 2000. 00

9 59. 00 295. 00 100. 00 500. 00 100. 00 500. 00 45. 00 225.00
10 3, 300. 00 6600. 00 10, 000. 00 20000. 00 9, 000. 00 18000. 00 5, 000. 00 10000. 00
11 93. 00 21390. 00 160. 00 36800. 00 85. 00 19550. 00 82. 00 18860. 00
12 162. 00 972. 00 500. 00 3000. 00 300. 00 1800. 00 200. 00 1200. 00
13 730. 00 2920. 00 500. 00 2000. 00 400. 00 1600. 00 1, 400. 00 5600. 00
14 2.00 260. 00 50. 00 6500. 00 45. 00 5850. 00 39. 00 5070. 00
15 35. 00 4900. 00 50. 00 7000. 00 30. 00 4200. 00 27.00 3780. 00
16 3.10 2449. 00 5.00 3950. 00 3. 00 2370. 00 2.50 1975. 00
17 2.00 260. 00 4.00 520. 00 2.00 260. 00 1.50 195. 00
18 190. 00 190. 00 1, 000. 00 1000. 00 500. 00 500. 00 145. 00 145. 00
19 12. 00 1800. 00 50. 00 7500. 00 40. 00 6000. 00 25. 00 3750. 00
20 190. 00 190. 00 1, 000. 00 1000. 00 500. 00 500. 00 145. 00 145. 00
21 175. 00 26250. 00 400. 00 60000. 00 150. 00 22500. 00 450. 00 67500. 00
22 77.00 9240. 00 50. 00 6000. 00 150. 00 18000. 00 75. 00 9000. 00
23 1, 600. 00 9600. 00 2, 000. 00 12000. 00 1, 000. 00 6000. 00 1, 500. 00 9000. 00
24 75. 00 45000. 00 100. 00 60000. 00 85. 00 51000. 00 70. 00 42000. 00
25 6, 000. 00 6000. 00 4, 000. 00 4000. 00 6, 000. 00 6000. 00 3, 500. 00 3500. 00
26 4,900. 00 4900. 00 3, 000. 00 3000. 00 5, 000. 00 5000. 00 10, 000. 00 10000. 00
27 94. 00 23500. 00 80. 00 20000. 00 90. 00 22500. 00 168. 00 42000. 00
28 100. 00 6000. 00 200. 00 12000. 00 200. 00 12000. 00 395. 00 23700. 00
29 180. 00 36000. 00 150. 00 30000. 00 200. 00 40000. 00 213.00 42600. 00
30 51. 00 11730. 00 200. 00 46000. 00 25.00 5750. 00 65. 00 14950. 00
31 750. 00 150000. 00 600. 00 120000. 00 450. 00 90000. 00 700. 00 140000. 00
32 55. 00 4400. 00 30. 00 2400. 00 30. 00 2400. 00 35. 00 2800. 00
33 50. 00 9000. 00 30. 00 5400. 00 40. 00 7200. 00 45. 00 8100. 00
34 850. 00 34000. 00 500. 00 20000. 00 1, 400. 00 56000. 00 900. 00 36000. 00
35 290. 00 84100. 00 400. 00 116000. 00 400. 00 116000. 00 759. 00 220110. 00
36 1, 200. 00 45600. 00 700. 00 26600. 00 1, 000. 00 38000. 00 400. 00 15200. 00
37 140. 00 8400. 00 120. 00 7200. 00 120. 00 7200. 00 108. 00 6480. 00
38 140. 00 5040. 00 300. 00 10800. 00 100. 00 3600. 00 250. 00 9000. 00
39 2. 40 3120. 00 3.00 3900. 00 2.00 2600. 00 1.85 2405. 00



| TEM

40
41
42
43

44
TOT

11- 280304
11-SD-905-1
01/ 04/ 07

29, 000. 00
70, 000. 00

1260. 00
828. 00
301. 00

29000. 00
70000. 00

711, 063. 00

SUMMARY

30, 000. 00
60, 000. 00

OF

REMA/

1890. 00
1800. 00
860. 00
30000. 00

N

60000. 00

791, 500. 00

30, 000. 00
120, 000. 00

120000.

800, 845. 00

Bl D245

PACE 8
01/ 08/ 07
FI FTH
BI D AMOUNT
1.50 945. 00
3.50 630. 00
5. 00 215. 00
24, 000. 00 24000. 00
78, 750. 00 78750. 00
888, 170. 00



